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STATEMENT OF WORK FOR THE REBUILD
OF THE ASSAULT AMPHIBIOUS VEHICLE (AAV)
RIGHT SUPPORT ASSEMBLY
NSN 2530-00-438-5150

1.0 SCOPE. This Statement of Work (SOW), along with TM 09674A-25&P/4B
establishes, sets forth tasks and identifies the work efforts that shall be performed by the
contractor in the rebuild of the Assault Amphibious Vehicle (AAV) Right Support
Assembly, National Stock Number (NSN) 2530-00-438-5150, hereafter referred to as the
Right Support Assembly. This document contains minimum requirements to restore the
Right Support Assembly, NSN 2530-00-438-5150 to Condition Code "A". Condition
Code "A" is defined as "serviceable/issuable without qualification, new, used, repaired or
reconditioned materiel which is serviceable and issuable to all customers without
limitations or restrictions."

1.1 Background. Rebuild is defined as “That maintenance technique to restore an item
to a standard as near as possible to original or new condition in appearance, performance,
and life expectancy. This is accomplished through complete disassembly of the item,;
inspection of all parts or components, repair or replacement of worn or unserviceable
parts using original manufacturing tolerances and/or specifications, and subsequent
reassembly of the item.”

2.0 APPLICABLE DOCUMENTS. The following documents form a part of this SOW
to the extent specified. Unless otherwise specified, the issues of these documents are
those listed in the Department of Defense Index of Specifications and Standards
(DoDISS) and supplement thereto which is in effect on the date of solicitation. In the
event of conflict between the documents referenced and the contents of this SOW, the
contents of this SOW shall be the superseding requirement.

2.1 Military Standards

MIL-STD-2073-1D DoD Standard Practice for Military
Packaging
MIL-STD-129 DoD Standard Practice for Military Marking

2.2 Other Government Documents and Publications

DoD 4160.21-M Defense Materiel Disposition Manual
TM 2350-45 DMA Standard Procedures
TM 09674A-25&P/4B Maintenance Instruction and Repair Parts

List Organizational Intermediate and Depot
Assault Amphibious Vehicle Model 7A1,
Family Of Vehicles and RAM/RS
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Engineering Drawing 2584800-1 Right Support Assembly

CAGE 80064

DoD 4000.25-1-M Military Standard Requisitioning and Issue
Procedures (MILSTRIP)

Military Handbooks (For Guidance)

MIL-HDBK-61 Configuration Management Guidance

2.3 Industry Standards

ANSIISO/ASQC Quality Management Systems-Requirements
Q9001-2000

Industry Standards (For Guidance)

ANSI/ETA-649 National Consensus Standard for
Configuration Management

Copies of Military Specifications and Standards are available from the DoD Single
Stock Point, Document Automation and Production Service, Building 4/D, 700 Robbins
Avenue, Philadelphia, PA 19111-5094, commercial telephone number (215) 697-2179 or
DSN 442-2179 or on the Internet at http://www.dodssp.daps.mil. Copies of other
government documents and publications required by contractors in connection with
specific SOW requirements shall be obtained through the Contracting Officer: Contracts
Department (Code 891), P. O. Drawer 43019, 814 Radford Blvd., Marine Corps Logistics
Command, Albany, GA 31704-3019, commercial telephone number (229) 639-6761 or
DSN 567-6761. Copies of engineering drawings, if applicable, shall be obtained from
Supply Chain Management Center, Attn: Code 566-1A, 814 Radford Blvd., Suite 20320,
Albany, Georgia 31704-0320, commercial telephone number (229) 639-6476 or DSN
567-6476.

3.0 REQUIREMENTS

3.1 General Tasks. In fulfilling the specified requirements, the contractor shall:

a. Provide materials, labor, facilities, and services necessary to troubleshoot, test,
diagnose, engineer, integrate, install, rebuild, and calibrate as required to make the Right
Support Assembly fully operational. Upon completion of the rebuild, the Right Support
Assembly shall be Condition Code "A".

b. Conduct final-on-site testing, which may be witnessed by Marine Corps Systems
Command (MCSC) (Code PMM143), Albany, Georgia representative.
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c. The contractor shall be responsible for all structural, electrical, and mechanical
requirements associated with the rebuild of the Right Support Assembly as specified in
TM 09674A-25&P/4B and TM 2350-45.

d. Ensure all Right Support Assemblies meet the configuration of Engineering
Drawing 2584800-1 CAGE 80064.

e. All mandatory replacement parts identified in TM 09674A-25&P/4B shall be
replaced 100%. Economical replacement parts may be reused if they meet the applicable
inspection requirements in TM 2350-45. All parts shall be disposed of in accordance
with DoD 4160.21-M.

3.2 Detailed Tasks. The following tasks describe the different phases for the rebuild of
the Right Support Assembly.

3.2.1 Phase - Rebuild. The contractor shall receive the Right Support Assembly for
rebuild. The contractor shall then disassemble the Right Support Assembly into
components and conduct the rebuild process. The contractor shall rebuild components in
accordance with TM 09674A-25&P/4B and this SOW. The contractor shall be
responsible for supplying all equipment, tools, test equipment, and materials to conduct
this effort. The contractor shall be responsible for the integration and assembly of all
components. The configuration identification for Right Support Assembly is defined by
the specifications annotated on the current revision level of Engineering Drawing
2584800-1 CAGE 80064.

3.2.2 Phase II - Inspection, Testing, and Acceptance. Inspection, testing, and acceptance
of the Right Support Assembly shall be conducted in accordance with TM 09674 A-

25&P/4B and ANSI/ISO/ASQC Q9001-2000. The contractor shall correct any
deficiencies discovered.

3.2.3 Phase III - Packaging. Handling, Storage, and Transportation (PHS&T)

a. The contractor shall be responsible for preservation and packaging for items
being rebuilt under the terms of this Statement of Work. Items scheduled for long-term
storage or shipped to overseas destinations shall be in accordance with Level "A"
requirements of MIL-STD-2073-1D, Method 30. Items scheduled for domestic shipment
for immediate use or short-term storage shall be in accordance with Level “B”
requirements.

b. Marking for shipment and storage shall be in accordance with MIL-STD-129.

c. The Marine Corps will provide the contractor with the shipping address(es) for
the delivery of the repaired equipment. The contractor shall be responsible for arranging
for shipment to the pre-designated site(s). The Marine Corps shall be responsible for
transportation costs associated with shipping the subject equipment to and from the
contractor.
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3.3 Configuration Control

a. The contractor shall apply configuration control procedures to established
configuration items. The contractor shall not implement configuration changes to an
item’s documented performance or design characteristics without prior written
authorization. If deemed necessary to temporarily depart from the authorized
configuration, the contractor shall prepare and submit a Request For Deviation (RFD).
MIL-HDBK-61 and ANSI/EIA-649 provide guidance for preparing this configuration
control document.

b. The creation and submission of RFDs shall be accomplished using MEARS
CREATE software, which resides at a secure web site, hitps://mears].redstone.army.mil.
For the purpose of gaining access to the web site, the contractor shall request user-id and
password privileges from the Requiring Office identified in Block 6 of the applicable
Contract Data Requirements List. The contractor shall direct technical or functional
questions concerning usage of MEARS CREATE software to the Requiring Office for
guidance. The contractor shall notify the Requiring Office by electronic mail when
completed MEARS RFDs are ready for formal submission.

3.4 Government Furnished Equipment (GFE)/Government Furnished Materiel (GFM).
The Management Control Activity (MCA) (Code 581-1B) will coordinate GFE/GFM
requests and maintain a central control system on all government owned assets in the
contractor’s possession. The MCA will forward a GFE Accountability Agreement to the
Contractor for signature on an annual basis to establish a chain of custody and property
responsibility for Marine Corps assets. The contractor is to acknowledge receipt of GFM
to the MCA within 15 days of receipt. This can be done by mailing a copy of the DD
1348 to Materiel and Distribution Management Department, Distribution Management
Branch, Management Control Activity (Code 581-1B), 814 Radford Blvd., STE 20320,
Albany, GA 31704-0320, or faxing a copy to commercial telephone number (229) 639-
5498 or DSN 567-5498.

3.5 Contractor Furnished Materiel (CFM). The Contractor may requisition materiels as
required in the performance of this SOW through the DoD Supply System. DoD 4000.25-
1-M (MILSTRIP), Chapter 11, provides guidance to the contractors on the requisitioning
process. The decision to utilize CFM procured from the DoD Supply System shall be
based upon cost effectiveness, availability of materiel and the required completion/
delivery date.

3.6. Quality Assurance Provisions

3.6.1 The performance of the contractor’s quality of work performed, material provided
and documents written shall be subject to in-process review and inspection by the MCSC
(Code PMM143), Albany, Georgia representative during contract performance.
Inspection may be accomplished at any work location. The MCSC (Code PMM143),
Albany, Georgia representative requires, at a minimum, two weeks notice of acceptance
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test to allow for sufficient time for MCSC (Code PMM143), Albany, Georgia
representative to witness the test. Inspection by the MCSC (Code PMM143), Albany,
Georgia representative of acceptance tests, materials and associated lists furnished
hereunder does not relieve the contractor from any responsibility regarding defects or
other failures to meet the SOW requirements which may be disclosed prior to final
acceptance.

3.6.2 The contractor shall provide and maintain a Quality System that as a minimum
adheres to the requirements of ANSI/ISO/ASQC Q9001-2000. The contractor’s work
shall be subject to in-process reviews and inspections for compliance with these
procedures and standards by MCSC (Code PMM143), Albany, Georgia representative.
Noncompliance with these quality assurance procedures resulting in degraded quality of
work may result in a stop-work order requiring action by the contractor to correct the
work performed and to enforce compliance with quality assurance procedures or face
contract termination. Notwithstanding such inspection, it shall be the contractor’s

responsibility to ensure that the entire system meets the performance requirements of this
SOW.

4.0 Reports. All reports deliverables shall be submitted in hard copy to Marine Corps
System Command, Attn: (Code PMM143), 814 Radford Blvd., Suite 20343, Albany,
Georgia 31704-0343, unless directed otherwise in a Contract Data Requirements List.

4.1 Monthly Production Status Report. A monthly Production Status Report shall be
submitted summarizing the progress and status of the Right Support Assembly.




